


PROJECT NAME: FY 2016 Asphalt Overlay Contract - Package 2

PROJECT NO. 23-01412

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ITEM NO.

DESC. 

CODE 

S.P.     

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES

UNIT BID 

PRICE AMOUNT

ITEM SEQUENCE 

NO.

The City only will accept bid pricing to the hundredths. Any 

pricing extended out to three decimal points will be truncated 

to two decimal points in the City's favor.

103.1 REMOVE CONCRETE CURB LF 3,000

103.3 REMOVE SIDEWALKS AND DRIVEWAYS SF 31,050

203.0 TACK COAT GAL 3,000

205.4B HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK) (PG 64-22) TON 18,300

205.4D HOT MIX ASPHALTIC PAVEMENT TYPE D (LEVEL-UP) TON 800

208.1 SALVAGING, HAULING & STOCKPILING RECLAIMABLE ASPH. PVM'T (2") SY 80,000

209.1 BUS STOP CONCRETE PAVEMENT (10" DEPTH) SY 333

230.3 REPLACING BASE & PVMT WITH TYPE B PVMT (6" COMPACTED DEPTH) TON 11,800

230.3 REPLACING BASE & PVMT WITH TYPE B PVMT (12" COMPACTED DEPTH) TON 400

250 SEAL COAT SY 160,000

438 CLEANING EXISTING JOINTS LF 300

454 HEADER TYPE EXPANSION JOINT SEALANT LF 300

500 CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER LF 3,000

502.1 CONCRETE SIDEWALKS SY 2,700

502.1A CURB RAMPS EA 265

503.1 PORTLAND CEMENT CONCRETE DRIVEWAYS SY 750

512.1 ADJUSTING EXISTING MANHOLES (STORM SEWER) EA 24

512.1B ADJUSTING EXISTING MANHOLES (AT&T) EA 20

512.3 VALVE BOX ADJUSTMENT (NON-SAWS) EA 15

515.1 TOPSOIL CY 400

516.1 SODDING SY 1,500

533-A ELIM EXIST PVMT MRK AND RAISED MARKERS (4") LF 400

533-B ELIM EXIST PVMT MRK AND RAISED MARKERS (8") LF 200

533-C ELIM EXIST PVMT MRK AND RAISED MARKERS (12") LF 200

533-D ELIM EXIST PVMT MRK AND RAISED MARKERS (24") LF 200

533-E ELIM EXIST PVMT MRK AND RAISED MARKERS (SYMBOL) EA 8

533-G ELIM EXIST PVMT MRK AND RAISED MARKERS (WORD) EA 8

533-H ELIM EXIST PVMT MRK AND RAISED MARKERS (RR-XING) EA 8

535.1 4" WIDE YELLOW LINE LF 31,000

535.2 4" WIDE WHITE LINE LF 42,000
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535.4 8" SOLID WHITE LINE LF 5,000

535.5 12" WIDE WHITE LINE LF 1,000

535.7 24" WIDE WHITE LINE LF 2,400

535.12 WORD "ONLY" EA 15

535.14 RAILROAD CROSSING SYMBOL EA 9

535.16 STRAIGHT WHITE ARROW BICYCLE FACILITY EA 16

535.17 BICYCLE RIDER SYMBOL EA 25

535.22 WHITE SHARROW (BIKE SHARED LANE) EA 18

535.23 WHITE ARROW (LEFT/RIGHT/STRAIGHT) EA 48

537.1 TRAFFIC BUTTON (TYPE W) EA 150

537.2 TRAFFIC BUTTON (TYPE Y) EA 150

537.6 PAVEMENT MARKER (TYPE I-C) EA 2,500

537.8 PAVEMENT MARKER (TYPE II A-A) EA 2,100

537.9 PAVEMENT MARKER (TYPE II C-R) EA 500

556.1 CAST IN PLACE DETECTABLE WARNING SURFACE TILES EA 40

624.2 GROUND BOXES TYPE B (122322) EA 5

712 JOINT AND CRACK SEALING LB 5,000

799 SPEED HUMP, TYPE II, MODULAR RUBBER CUSHIONS EA 35

SUP 1 DOOR HANGERS LS 1

SUP 2 POLICE OFFICER HR 480

SUP 3 RAILROAD INSURANCE AND PERMIT LS 1

SUP 4 LAPTOP AND INTERNET ACCESS LS 1

SUP 5 TCI AT WORK P ROJECT SIGN EA 40

SUP 6
PORTABLE CHANGEABLE MESSAGE SIGN (ELECTRONIC MESSAGE 

BOARD)
MO 10

SUP 7 ADDITIONAL MOBILIZATION EA 5

Total CoSA Bid Amount:
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SAWS WATER BID ITEMS

826 SAWS VALVE BOX ADJUSTMENT EA 251

826A VALVE BOX LOCATE AND ADJUSTMENT (SAWS) EA 10

SAWS SANITARY SEWER BID ITEMS

851 ADJUSTING EXISTING MANHOLES (SAWS) EA 186

851A LOCATING AND ADJUSTING EXISTING MANHOLES (SAWS) EA 10

Total SAWS Bid Amount:

CPS ENERGY BID ITEMS

512.1A ADJUSTING EXISTING MANHOLES (CPS) EA 2

512.3A ADJUSTING EXISTING VALVE BOXES (CPS) EA 35

Total (CoSA + SAWS + CPS) Bid Amount:

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates

contained in this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total 

bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 

totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________

Subtotal SAWS Water Bid Amount:

Subtotal SAWS Sanitary Sewer Bid Amount:

Total CPS Energy Bid Amount:



060  

SUPPLEMENTAL CONDITIONS 
 
1. When submitting a bid in person, visitors to City Hall must allow time for security measures. Visitors to City 
Hall will be required to enter through the east side of the building. The public will pass through a metal detector and x-
ray machine located in the lobby. All packages, purses and carried items will be scanned during regular business hours of 
7 a.m. to 7 p.m.  After the public proceeds through the metal detector, they will sign in and receive a visitor’s badge. For 
those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side). Security 
will meet the visitor in the basement with a hand scanner. 
 
2. Scope of the Work - The Contractor shall furnish all the materials and perform all the Work called for in the Contract 
Documents and more specifically described in the Plans and Specification for the Project entitled. 
 
3. The Contractor shall begin Work at the job site within seven (7) calendar days after the date of the Owner’s written 
Authorization to Proceed issued by the Owner’s Representative. 
 
4. Liquidated Damages for Delay in Substantial Completion & Final Completion: Contractor shall pay Owner the 
sum indicated on the table below for each and every calendar day of unexcused delay in achieving Substantial 
Completion/Final Completion beyond the Scheduled Completion/Final Completion Dates. Any sums due and payable 
hereunder by Contractor shall be payable, not as a penalty, but as Liquidated Damages representing an estimate of delay 
damages likely to be sustained by Owner, estimated at the time of executing the Contract. Such Liquidated Damages 
shall apply regardless of whether Contractor has been terminated by Owner prior to Substantial Completion, so long as 
Contractor's actions or inactions contributed to the delay. Such Liquidated Damages shall be in addition to and not in 
preclusion of any recovery of actual damages resulting from other defects in Contractor's performance hereunder for 
matters other than delays in Substantial Completion/Final Completion. When Owner reasonably believes that Substantial 
Completion/Final Completion will be inexcusably delayed, Owner shall be entitled, but not required, to withhold from 
any amounts otherwise due to Contractor an amount then believed by Owner to be adequate to recover liquidated 
damages applicable to such delays. If and when Contractor overcomes the delay in achieving Substantial 
Completion/Final Completion, or any part thereof, for which Owner has withheld payment, Owner promptly shall release 
to Contractor those funds withheld but no longer applicable as Liquidated Damages. 

 
Liquidated Damages  

Contractual Milestone 
Contractual Milestone 

Description and 
Requirements 

From To Liquidated Damages 

1 Substantial Completion NTP 90 calendar days $325.00 per day 

2 Final Completion 
Substantial 
Completion 

30 calendar days $200.00 per day 

 
5. The Contract Sum - The Owner shall pay the Contractor for the proper performance of the Contract, subject to 
additions and deduction provided therein, the Contract sum is listed in the Purchase Order. 
 
6. Partial Payment - Each month, the Owner shall make a progress payment as approved by the Owner’s Representative 
in accordance with the General Conditions. 
 
7. Acceptance and Final Payment - Final Payment shall be due on final Owner acceptance of the Project Work, provided 
the Contract has been completed by Contractor as provided in the General Conditions. Before issuance of the final 
payment, the Contractor shall submit an affidavit and reasonable additional supporting evidence if required, as 
satisfactory to the Director of Finance, City of San Antonio, that all labor payrolls, construction materials and supply 
bills, subcontractors, and other indebtedness connected with the Work have been paid in full, or that an outstanding debt 
is being disputed and that the corporate surety or its agent is processing the outstanding claim and is willing to defend 
and/or indemnify the City should the City make final Contract payment. 
 
8. Contractor shall comply with Standard Specification 1000 in its invoicing. 
 
Project Name: 2016 Asphalt Overlay Contract Package 2 
Project No.: 23-01412 



City of San Antonio Specification for Construction  
2016 Asphalt Overlay Contract Package 2 
 

 

 

Tentative Street Listing 

 Riverside Dr from Roosevelt Ave to Roosevelt Ave 

 Braddock from Fillmore Dr to General Bragg 

 Louisburg from Flower Forest to Ferdinand 

 Ocean Port from Old Sky Harbor to  Ocean Side 

 Harbor View from Old Sky Harbor to Ocean Side 

 Kings Harbor from Ocean Side to Cul-De-Sac 

 Westshire Dr from SW Loop 410 Access Rd to Hackamore Ln 

 Bending from Claymore to Redstart 

 Pitluk Ave from New Laredo Hwy to Somerset Rd 

 Fenfield Ave from New Laredo Hwy to Somerset Rd 

 Ocean Side from Ocean Port to Harbor View 

 W Mayfield from S Zarzamora to Somerset Rd 

 Kemper St from S Navidad to S Trinity 

 Merida St from S Zarzamora to S Brazos St 

 Morales from NW 19th St to Dead End West 

 Alamosa from Roosevelt Ave to Castillo Ave 

 Angela St from S Cibolo St to S Brazos St 

 Furnish from Nogalitos St to IH 35 S Access Rd 

 El Paso St from S Zarzamora to S Sabinas 

 Laurel Bend from Bowens Crossing to South Bend 

 Terra Oak from Weybridge to Dead End 

 Pineville Road from Starhaven Place to Timbercreek Dr 

 SW 40th St from Estrella St to Timbercreek Dr 

 Hoovers Bend from Grand Bend to Laurel Bend 

 Timber Lodge from Timberhurst to Timber Trace 

 Curtis St from E Southcross Blvd to Pyron St 

 Five Forks from S Ellison Dr to Wilsons Creek 
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Description: This specification covers the adjustment of existing valve boxes, test riser 

boxes, cathodic protection test stations and manholes for regulator vaults on CPS 

Energy facilities in accordance with these specifications and as directed by the 

authorized CPS Energy representative. 

 

Materials: All valve boxes, lids, test stations and adjustment rings will be provided by 

CPS Energy.  These materials are available at the CPS Energy construction centers 

and may be picked up by the Contractor during CPS Energy regular business hours.  All 

unused materials are to be returned to the construction center where it was obtained.  

Any returned material that is damaged or otherwise deemed to be unusable by CPS 

Energy shall be billed to the Contractor.  Payment of the final invoice for the adjustment 

work will not be made until all material quantities are verified and materials are returned.  

Any boxes damaged by milling or other construction operations, shall be replaced by 

the Contractor at his expense. 

 

Adjustments: The locations for the adjustments shall be as shown on the plans 

provided to the Contractor.  For the purposes of this specification plans may include, but 

are not limited to, plan sheets, excel spreadsheets or other forms of data that provide 

the Gas Contractor with information to locate the device to be adjusted.  The Gas 

Contractor shall verify with the CPS Energy authorized representative that a gas leak 

survey has been performed and that CPS Energy has completed all necessary leak 

repairs prior to the commence of the road work. 

Once the Gas Contractor has received the plans, the Gas Contractor shall visually 

inspect each location and verify the need for adjustment based on the roadway plans 

with the CPS Energy Authorized Representative.  The Gas Contractor shall also verify 

that valve boxes are vertical so that a valve key can operate the valve.  If there is debris 

in the valve box, the Gas Contractor shall remove the debris from the box.  The Gas 

Contractor shall also determine if test risers require adjustment.  If the test riser requires 

adjustment, the Gas Contractor shall notify the CPS Energy Authorized Representative 

to arrange for a CPS Energy Crew to adjust the riser.  For cathodic protection boxes, 

the Gas Contractor shall verify that the box is neat and clean.  If the wires are missing 

or need attention, the Gas Contractor shall notify the CPS Energy Authorized 

Representative so that a CPS Energy Crew can repair the cathodic protection leads.  

After the roadway work is completed, the Gas Contractor shall verify the work is 

completed, with the CPS Energy Authorized Representative, by taking a photograph 

inside the valve box, cathodic protection box, test riser box or regulator box. 

The Gas Contractor shall coordinate with the General Contractor to adjust the valve 

boxes to meet the General Contractors schedule and elevations.  The valve boxes shall 
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be adjusted in such a manner as to prevent shock or stress from being transmitted to 

the valve.  It shall be centered and plumb over the operating nut with the box cover flush 

with the surface of the completed road surface.  If valve boxes contain debris, the Gas 

Contractor shall remove the debris from the valve box.  During construction, it is the 

General Contractors responsibility to maintain access to all gas valves during the 

construction period.  No valves may be covered with dirt, asphalt or other debris that 

would hinder accessing their location in an emergency. 

The Gas Contractor shall coordinate with the General Contractor to adjust cathodic 

protection and test riser boxes to meet the General Contractors schedule and 

elevations.  The boxes shall be adjusted in such a manner to ensure that the cathodic 

protection leads and the test risers remain intact and accessible.  The Gas Contractor is 

responsible for adjusting the box to final grade after adjustment of the test riser is 

completed by a CPS Energy Crew. 

Regulator vault access manholes vary in size and may contain more than one access 

manhole.  The Gas Contractor shall determine the size of the opening during the initial 

inspection with the CPS Energy Authorized Representative, prior to requesting 

materials.  The Gas Contractor shall coordinate with the General Contractor to adjust 

the regulator access manholes to meet the General Contractors schedule. 

For boxes that are located in concrete, the Gas Contractor shall adjust the box to final 

grade and monitor the box during concrete placement to ensure that concrete does no 

enter the interior of the box.  The Gas Contractor shall remove any concrete inside the 

box at no additional expense to CPS Energy. 

If during construction, boxes are discovered that are not shown in the plans, the Gas 

Contractor shall notify the CPS Energy Authorized Representative.  The Gas Contractor 

shall inspect and adjust the box or access manhole as described above. 

Measurement: Adjustment of valve boxes shall be measured as follows: 

1) Adjust valve box that is clear, cathodic protection box or test riser box to 

grade, each. 

2) Adjust valve box to grade and clean, each. 

3) Adjust regulator access manhole, each. 

4) Replace valve box from surface to top of valve, each. 

 

Payment: Adjustment of valve boxes shall be paid as follows: 

1) Adjust valve box that is clear, cathodic protection box or test riser box to 

grade, each. 

2) Adjust valve box to grade and clean, each. 

3) Adjust regulator access manhole, each. 

4) Replace valve box from surface to top of valve, each. 



2016 Asphalt Overlay Contract Package 2 Pre-Bid Questions 
 

1. When are bonds required? 

Bid, performance & payment bonds are required for this contract as per the General Conditions 
and are due at time of bid opening. 

2. What happens with pre-existing contracts?  Does that affect the calendar days for the new 
contracts? 
The contractor is obligated to meet contractual deadlines for each contract they’re awarded, 

even if they run concurrently. 

 
3. Will you get inclement weather days? 

Please refer to section 4.3.6 Claims for Additional Time of the General Conditions. 

4. Will you get additional days for cold weather where material provider will not produce asphalt? 
 
Please refer to section 4.3.6 Claims for Additional Time of the General Conditions. 

 
5. What is loose material? 

Loose material has been removed from the contract. 

6. When do you anticipate the construction start date will be? 
 
Package 2 pre-construction meeting tentatively scheduled for January 4, 2016. 

 
7. Package 2 has level up and loose material?  Clarify the difference. 

The loose bid item will be removed from Package 2 

8. What are the Liquidated Damages?  Do you need two different amounts? (Substantial and Final) 
 
See revised Supplemental Conditions that explain the liquidated damages. 

 
9. Will there be night and/or weekend work for Package 2? 

 
The City may require night or weekend work on some projects within this contract.  No 
additional payment will be made for night or weekend work required by the City.  In addition, it 
will be up to the contractor to decide if night or weekend work will be required to complete the 
list of streets in the allotted calendar days given in the contract.  The contractor will not receive 
additional compensation for night or weekend work. 



 

 

Note: Addenda Acknowledgement Form for Addendum 2 is attached herein.  This form must be 

signed and submitted with the bid package. 

 

 

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF THE 2016 ASPHALT OVERLAY CONTRACT 

PACKAGE 2 – 23-01412 

 

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, October 6, 2015 AT 2:00 P.M. 

 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 

BID PACKAGE. 

 

 

Company Name:        

Address:         

City/State/Zip Code:       

Date:     

         

Signature 

         

Print Name/Title 
  

 


